

Control Air Bathroom Addition Project

Quantity	Nominal Size	Material type	Description	Notes	Ends	Manufacturer	PPU
x4	4"	Cast Iron	Bands		Hub Less	Tyler	\$75.00
x1	4x3"	Cast Iron	Closet Bend		Hub Less	Tyler	\$23.00
x1	4x4"	Cast Iron	Comby		Hub Less	Tyler	
x3	3"	Cast Iron	Pipe 20' Stick		Hub Less	Tyler	\$10.86
x1	3"	Cast Iron	Test Tee		Hub Less	Tyler	
x1	3"	Cast Iron	Short Sweep		Hub Less	Tyler	
x18	3"	Cast Iron	Bands		HUSKY	Tyler	
x1	3x1-1/2"	Cast Iron	Fig. 5		Hub Less	Tyler	\$32.00
x1	3x2"	Cast Iron	Short red.		Hub Less	Tyler	
x1	3x2"	Cast Iron	Wye		Hub Less		
x1	2"	Cast Iron	Pipe 10' Stick		Hub Less	Tyler	\$34.00
x2	2"	Cast Iron	P-trap		Hub Less	Tyler	\$3.00
x1	2"	Cast Iron	1/8 Bend		Hub Less	Tyler	\$234.00
x1	2"	Cast Iron	1/16 Bend		Hub Less	Tyler	\$1.00
x1	2"	Cast Iron	Shower Drain	Ask for finish*	Hub Less	Tyler	
x1	2x1-1/2"	DWVxCI	Shielded transition band		SPGTxSPGT		\$32.00
x1	1-1/2"	DWV	Pipe 10' Stick		CXC		\$12.00
x2	1-1/2"	DWV	Sweep		CXC		
x2	1-1/2"	Brass	MIP		THRD		\$465.00
x1	1-1/2"	Brass	Deanko	MIP? FIP?*	THRD		
x1		TRIM	Bathtub waste and overflow	**Connections?**			\$33.00
x1		TRIM	Closet flange	Instaset*	Hub Less		
Grand Total							\$954.86